

**CLARIFICATION TO CmaR REQUEST FOR QUALIFICATIONS
CROWN THEATRE AND ARENA MODERNIZATION/RENOVATION PROJECT**

ADDENDUM #1

February 10, 2026

The following revisions have been made to the Request for Qualifications for Construction Manager at Risk (CmaR) for the Crown Theatre and Arena Modernization/Renovation project, issued January 28, 2026.

Section II. Anticipated Project Schedule

The completion schedule for the project is **April 1, 2028**. The selected CmaR will work with the Owner, Owner's Representative, and Design Team to appropriately phase the work to accommodate the required completion date.

The CmaR Selection Schedule is revised as follows:

- CmaR/Contractor Info Session/MANDATORY Pre-Proposal Meeting – March 6, 2026, at 9:00 a.m. (There will not be two meetings.)
 - o Meeting will be held in-person and virtually. Please email Ken Griffin (kgriffin@cumberlandcountync.gov) for virtual meeting link. No pre-registration is required for in-person or virtual. Attendance will be taken for all meeting attendees at the start of the meeting.
- Clarification Questions due March 11, 2026.
- Responses due March 25, 2026, at 4:00 p.m.

- END OF ADDENDUM #1 -